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CONTRACT NO. 90758

SCHEDULES OF QUANTITIES

20100110  TREE REMOVAL (6 TO 15 UNITS DIAMETER)

STATION UNITS STATION UNITS

I-57 275+90, RT. 7 305+40, RT. 7

286+80, LT. 9 305+40, RT. 11

287+50, LT. 7 305+40, RT. 6

289+98, RT. 15 305+50, RT. 9

289+98, RT. 6 305+50, RT. 9

289+98, RT. 6 305+55, RT. 7

289+98, RT. 10 305+55, RT. 6

289+98, RT. 8 305+60, RT. 14

290+00, RT. 12 305+65, RT. 8

290+00, RT. 6 306+55, LT. 8

291+00, LT. 6 307+10, LT. 15

291+90, LT. 15 307+70, LT. 13

296+50, RT. 10 310+20, RT. 14

296+90, LT. 7 310+20, LT. 10

296+90, LT. 7 310+40, LT. 12

296+90, LT. 8 310+55, LT. 9

297+12, RT. 11 310+60, RT. 14

297+65, RT. 9 311+18, LT. 11

297+97, LT. 9 312+50, RT. 6

297+97, LT. 9 312+50, RT. 7

297+97, LT. 6 312+50, LT. 6

298+16, LT. 8 312+55, LT. 7

298+16, LT. 6 312+60, LT. 8

299+70, RT. 6 313+95, LT. 11

299+70, RT. 6 314+05, LT. 6

302+40, RT. 6 CURTIS 50+90.4, RT 9

302+50, LT. 7 50+76.1, RT 6

302+70, RT. 6 50+62.2, RT 8

305+30, RT. 9 50+52.2, RT 6

305+35, RT. 9 263

246

TOTAL = 509

USE = 509 UNITS

20800150  TRENCH BACKFILL

STATION AVE. DEPTH LENGTH (FT) CU. YD.

RAMP A 25+00 2.8 25.5 6.9

RAMP B 9+25 2.5 26.0 6.1

RAMP C 45+00 2.8 25.5 6.8

RAMP D 25+10 1.6 27.0 3.9

TOTAL = 23.7

USE = 24 CU. YD.

EARTHWORK SCHEDULE

WEST OF ACCESS CONTROL 2-LANE

LOCATION

EARTH

EXCAVATION

EARTH EX.

ADJUSTED FOR

SHRINKAGE

EMBANKMENT
EARTHWORK

BALANCE

BORROW

EXCAVATION

TOP SOIL

EXCAVATION

TOP SOIL EX.

ADJUSTED FOR

SHRINKAGE

TOP SOIL

PLACEMENT

TOP SOIL

BALANCE

CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD.

West Curtis Rd. Left Side 781 586 826 -240 320 0 0 0 0

West Curtis Rd. Right Side 1,065 799 837 -38 51 0 0 0 0

Staley Rd. Left Side 2,716 2,037 1,106 +931 -1241 0 0 0 0

Staley Rd. Right Side 1,374 1,031 1,838 -807 1,076 0 0 0 0

Curtis Rd. Sta 0+00 to Sta 1+10.60 177 133 189 -56 75 0 0 42 -42

TOTALS  6,113 4,586 4,796 -210 280 0 0 42 -42

WEST OF ACCESS CONTROL 4-LANE

LOCATION

EARTH

EXCAVATION

EARTH EX.

ADJUSTED FOR

SHRINKAGE

EMBANKMENT
EARTHWORK

BALANCE

BORROW

EXCAVATION

TOP SOIL

EXCAVATION

TOP SOIL EX.

ADJUSTED FOR

SHRINKAGE

TOP SOIL

PLACEMENT

TOP SOIL

BALANCE

CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD.

Curtis Rd. Sta 1+10.60 to Sta 11+65 6,036 4,527 20,605 -16,078 21,437 5,263 3,947 1,999 +1948

TOTALS  6,036 4,527 20,605 -16,078 21,437 5,263 3,947 1,999 +1948

ACCESS CONTROL (WEST OF I-57)

LOCATION

EARTH

EXCAVATION

EARTH EX.

ADJUSTED FOR

SHRINKAGE

EMBANKMENT
EARTHWORK

BALANCE

BORROW

EXCAVATION

TOP SOIL

EXCAVATION

TOP SOIL EX.

ADJUSTED FOR

SHRINKAGE

TOP SOIL

PLACEMENT

TOP SOIL

BALANCE

CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD.

Curtis Rd. Sta 11+65 to Sta 27+50 7,827 5,870 181,290 -175,420 233,893 7,441 5,581 5,305 +276

Ramp C 18,844 14,133 51,748 -37,615 50,153 4,133 3,100 4,761 -1,661

Ramp D 5,961 4,471 42,206 -37,735 50,313 4,062 3,047 3,415 -368

I-57 Left Ditch 553 415 0 +415 -553 0 0 0 0

North West Infield 0 0 2,799 -2,799 3,732 0 0 0 0

South West Infield 0 0 3,775 -3,775 5,033 0 0 0 0

TOTALS  33,185 24,889 281,818 -256,929 342,572 15,636 11,728 13,481 -1,753

ACCESS CONTROL (EAST OF I-57)

LOCATION

EARTH

EXCAVATION

EARTH EX.

ADJUSTED FOR

SHRINKAGE

EMBANKMENT
EARTHWORK

BALANCE

BORROW

EXCAVATION

TOP SOIL

EXCAVATION

TOP SOIL EX.

ADJUSTED FOR

SHRINKAGE

TOP SOIL

PLACEMENT

TOP SOIL

BALANCE

CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD.

Curtis Rd. Sta 28+85 to Sta 42+90 8,778 6,584 150,210 -143,626 191,501 6,948 5,211 4,820 +391

Ramp A 10,879 8,159 34,323 -26,164 34,885 4,800 3,600 3,904 -304

Ramp B 7,324 5,493 43,424 -37,931 50,575 4,494 3,371 3,604 -233

I-57 Median 114 86 1,181 -1,095 1,460 0 0 0 0

I-57 Right Ditch 1,701 1,276 68 +1208 -1611 0 0 0 0

South East Infield 18,078 13,559 0 +13559 -18079 0 0 0 0

North East Infield 33,125 24,844 0 +24844 -33125 0 0 0 0

TOTALS  79,999 60,001 229,206 -169,205 225,607 16,242 12,182 12,328 -146

EAST OF ACCESS CONTROL

LOCATION

EARTH

EXCAVATION

EARTH EX.

ADJUSTED FOR

SHRINKAGE

EMBANKMENT
EARTHWORK

BALANCE

BORROW

EXCAVATION

TOP SOIL

EXCAVATION

TOP SOIL EX.

ADJUSTED FOR

SHRINKAGE

TOP SOIL

PLACEMENT

TOP SOIL

BALANCE

CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD. CU. YD.

Curtis Rd. Sta 42+90 to Sta 51+03.29 3,271 2,453 34,667 -32,214 42,952 2,904 2,178 1,956 +222

TOTALS  3,271 2,453 34,667 -32,214 42,952 2,904 2,178 1,956 +222

20200100  EARTH EXCAVATION TOTAL = 128,604 CU. YD.

21101505  TOP SOIL EXCAVATION & PLACEMENT TOTAL = 40,045 CU. YD.

20400100  BORROW EXCAVATION TOTAL = 632,848 CU. YD.

NOTES

1)  A shrinkage factor of 25% was assumed.

2)  Earthwork quantities do not include the earthwork required for RIPRAP placement.  Art. 281.07 of the Standard Specifications states that Earthwork for

   RIPRAP construction will not be paid for separately but shall be included in the contract unit price for the RIPRAP.

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES

SHEET 1 OF 16

20100210  TREE REMOVAL (OVER 15 UNITS DIAMETER)

STATION UNITS

I-57 291+50, LT. 21

297+00, LT. 24

309+75, RT. 22

310+55, RT. 26

CURTIS 50+64.8, RT 24

50+52.2, RT 24

TOTAL = 141

USE = 141 UNITS

21


